

USD 320 Wamego Schools Additions and Renovations: Phase 1, Bid Package 1- WMS Locker Replacement

Bid Date: 3-10-17

| <u>Bidder</u> <u>(Alphabetical</u> <u>Order)</u> | <u>Carley</u> <u>Construction</u> <u>Co.</u> | <u>Carley</u> <u>Construction</u> <u>Co.</u> | <u>CBS</u> <u>Manhattan</u> <u>LLC</u> | <u>Claco</u> <u>Supply, Inc.</u> | <u>Engineered</u> <u>Industrial</u> <u>Products</u> | <u>Homestore</u> <u>Directs</u> | <u>Kansas</u> <u>Contract</u> <u>Design</u> | <u>KC Bin &</u> <u>Equipment</u> | <u>Riley</u> <u>Construction</u> | <u>Sorella</u> <u>Group</u> |
|--|--|--|--|-------------------------------------|---|------------------------------------|---|---|-------------------------------------|--------------------------------|
| Base Bid | | | | | | | | | | |
| - Installation | No | Yes | No | No | \$12,400 | No | \$10,795 | Yes | \$12,900 | \$36,225 |
| - Material | No | \$107,586 | \$99,927 | \$93,100 | \$92,225 | \$80,395 | \$80,790 | \$101,513 | No | \$97,728 |
| - Demo | \$8,000 | Yes | No | No | \$4,825 | No | No | No | Yes | No |
| - Wood Base | Yes | Yes | No | No | No | No | No | No | No | No |
| | | | | | | | | | | |
| Alt. 1 | | | | | | | | | | |
| - Installation | No bid | Yes | No | No | \$1,550 | No | \$1,363 | Yes | No bid | \$5,775 |
| - Material | No bid | \$15,025 | \$13,841 | \$11,340 | \$10,875 | \$10,737 | \$10,110 | \$12,636 | No bid | \$10,306 |
| TOTAL | \$8,000 | \$122,611 | \$113,768 | \$104,440 | \$121,875 | \$91,132 | \$103,058 | \$114,149 | \$12,900 | \$150,034 |